New bus stop clearway - No stopping except buses at all times

New bus lane in operation on Mon - Fri, between 7.30 and 9.30am

New bus lane in operation on Mon - Fri, between 7.30 and 9.30am

Proposed New Double Yellow Lines - No waiting at any time.

Proposed New No waiting or loading on Mon - Fri, 7.30 - 9.30am

Proposed New No waiting or loading on Mon - Fri, 7.30 - 9.30am

New bus stop clearway - No stopping except buses at all times

Proposed New Double Yellow Lines - No waiting at any time.

St John the Baptist C of E Primary School

Proposed New Double Yellow Lines - No waiting at any time.

Existing School Keep Clears with new double yellow lines - No stopping Mon - Fri, 8am - 4.30pm and no waiting at any time.

Existing bus stop markings to be made clearways - No stopping, except buses, at all times.

Existing School Keep Clears with new double yellow lines - No stopping Mon - Fri, 8am - 4.30pm and no waiting at any time.

Proposed New Double Yellow Lines - No waiting at any time.

New bus stop clearways - No stopping except buses at all times

Proposed New Double Yellow Lines - No waiting at any time.

Remove existing bus stop

New bus stop clearways - No stopping except buses at all times

Proposed New Double Yellow Lines - No waiting at any time.

CUT LINE A - A

CUT LINE B - B

VALE ROAD

MILE END ROAD

NEW VALE ROAD

RECTORY ROAD

SANDS CLOSE

LAWRENCE AVENUE

FURZEBROOK ROAD

VERONA AVENUE

LOCKERBIE ST

BALMORAL ROAD

CHAWORTH ROAD

ROAD NO 1

Shop

Shops

The Vale Social Club

Church of St John the Baptist

Health Centre

Community

Holyoake Villas

The Old Chapel

El Sub Sta

Drain

NORTH

© Crown copyright and database rights 2017
Ordnance Survey 100019713.

Rev	Status	Description	Drawn	Ch'kd	Auth	Date
A		Add existing School Keep Clears & existing bus stops outside school.	J.A.B.			27/7/17

Project
Southern Growth Corridor (Gedling)
Vale Road, Colwick
Bus Route Improvements

Status
Project No.
TROs 7192 & 7193

Title
Proposed Parking Restrictions and Bus Lane Plan

Scale	Drawn	Date
1:1250	J.A.B.	July 17
	Ch'kd	Date
	Auth	Traced

Drawing No.
H/04078/2473/19/A
Rev

in partnership with
Nottinghamshire County Council
www.vlaem.co.uk | Tel 01623 873873
Bilsthorpe Depot, Bilsthorpe Business Park, Bilsthorpe,Nottinghamshire NG22 8ST

© Via East Midlands Limited,Registered In England no.09903246

A3

Jul 27,2017 - 11:00am I:\Highways\Design and Construction\Roads and Highways\Projects\17-18\10000\10289 SGC Gedling Bus Stop Infrastructure\Improvements\SGC - Bus Stop Cways\10289 SGC Gedling Bus Stop Clearways 3.dwg